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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2012
CALL ORDER : 002 CONTRACT ID : T201206602.01 COUNTIES : SUSSEX
LETTING DATE : 05/08/12 DISTRICT : M9
STATE/FEDERAL AID NO: T201206602 CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : T201206602
PCC PATCHING, OPEN END, SOUTH, 2012
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/31/12 to vendor JJID INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 426,946.00 109.5118% 100.0000%
1 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 389,863.00 100.0000% 91.3144%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 481,265.50 123.4448% 112.7228%
3 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 488,548.00 125.3127% 114.4285%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 526,528.00 135.0546% 123.3243%
5 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 570,498.00 146.3329% 133.6230%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttt ettt it e
SECTION 0001 Category 0001
| | |
0010 212001 20.000 cCY | 38.00000 760.00] 34.00000 680.00] 37.00000 740.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302007 20.000 cCY | 70.00000 1400.00]| 89.00000 1780.00] 67.00000 1340.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401821 20.000 TON | 175.00000 3500.00] 342.00000 6840.00] 158.00000 3160.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0040 406001 500.000 SYIN | 8.00000 4000.00] 15.00000 7500.00] 8.00000 4000.00
HOT-MIX PATCHING | |
0050 503001 900.000 SY | 185.00000 166500.00] 175.00000 157500.00] 195.00000 175500.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0060 503002 100.000 sSY | 190.00000 19000.00] 162.00000 16200.00] 202.00000 20200.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0070 503006 1200.000 EACH | 25.00000 30000.00] 26.50000 31800.00] 25.75000 30900.00
DOWEL BARS | | |
0080 503501 2500.000 LF | 4.00000 10000.00] 2.10000 5250.00] 6.50000 16250.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0090 503503 1500.000 SYIN | 5.65000 8475.00] 5.65000 8475.00] 5.65000 8475.00
| | |

PATCHING CONCRETE
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PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2012
CALL ORDER : 002 CONTRACT ID : T201206602.01 COUNTIES : SUSSEX
LETTING DATE : 05/08/12 DISTRICT : M9
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |JJID INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0100 503517 300.000 SYIN | 24.00000 7200.00]| 52.00000 15600.00]| 140.00000 42000.00
P.C.C. PATCHING, PARTIAL DEPTH | |
0110 503536 500.000 sY | 8.00000 4000.00]| 3.25000 1625.00]| 3.55000 1775.00
P.C.C. PATCHING SURCHARGE, ZONE 13 | |
0120 503537 500.000 sY | 8.00000 4000.00]| 3.25000 1625.00]| 3.55000 1775.00
P.C.C. PATCHING SURCHARGE, ZONE 14 | |
0130 503545 75.000 SY | 90.00000 6750.00] 90.00000 6750.00] 93.00000 6975.00
NIGHTTIME P.C.C. PATCHING SURCHARGE, | | |
SUSSEX COUNTY | |
0140 710001 2.000 EACH | 750.00000 1500.00] 665.00000 1330.00] 730.00000 1460.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0150 710002 2.000 EACH | 500.00000 1000.00]| 655.00000 1310.00] 515.00000 1030.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0160 743003 50.000 EADY | 25.00000 1250.00] 21.00000 1050.00] 24.00000 1200.00
ARROWPANELS, TYPE C | | |
0170 743010 100.000 EADY | 100.00000 10000.00] 30.00000 3000.00| 145.00000 14500.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0180 743024 2050.000 EADY | 2.50000 5125.00] 2.10000 4305.00]| 2.35000 4817.50
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0190 743052 1200.000 HOUR | 50.80000 60960.00| 50.80000 60960.00| 50.80000 60960.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0200 743064 50.000 HOUR | 73.66000 3683.00] 73.66000 3683.00] 73.66000 3683.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0210 746774 320.000 LF | 10.00000 3200.00] 13.00000 4160.00| 11.00000 3520.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0220 748015 45.000 SF | 40.00000 1800.00]| 32.00000 1440.00]| 52.50000 2362.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0230 748019 200.000 LF | 10.00000 2000.00 5.30000 1060.00| 7.00000 1400.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0240 748502 50.000 EACH | 85.00000 4250.00] 63.00000 3150.00] 64.00000 3200.00
RAISED/RECESSED PAVEMENT MARKER | |
0250 748506 1000.000 LF | 3.50000 3500.00] 3.20000 3200.00] 2.50000 2500.00
I I I
I I I
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FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2012
CALL ORDER  : 002 CONTRACT ID : T201206602.01 COUNTIES : SUSSEX
LETTING DATE : 05/08/12 DISTRICT 1 M9
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 748519 500.000 LF | 6.00000 3000.00] 8.00000 4000.00] 4.75000 2375.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0270 748536 500.000 LF | 6.00000 3000.00] 6.30000 3150.00] 4.75000 2375.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0280 750000 2.000 EACH | 210.00000 420.00] 200.00000 400.00] 315.00000 630.00
ADJUST WATER VALVE BOXES | | |
0290 762001 350.000 LF | 2.50000 875.00] 1.60000 560.00] 2.75000 962.50
SAW CUTTING, HOT MIX | | |
0300 762002 3000.000 LF | 6.00000 18000.00] 3.20000 9600.00| 7.00000 21000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0310 762003 600.000 LF | 5.00000 3000.00] 3.20000 1920.00]| 7.00000 4200.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0320 763000 LUMP | 19798.00000 19798.00| 7000.00000 7000.00| 21000.00000 21000.00
INITIAL EXPENSE | | |
0330 763556 3.000 EACH | 2500.00000 7500.00| 2160.00000 6480.00] 2500.00000 7500.00
ROAD LOCATION MOBILIZATION, ZONE 13 | | |
0340 763557 3.000 EACH | 2500.00000 7500.00 | 2160.00000 6480.00] 2500.00000 7500.00
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | S 426,946.00 | S 389,863.00] $ 481,265.50
—————————————————————————————————————————— o
CONTRACT TOTALS | s 426,946.00| S 389,863.00] s 481,265.50

DBE GOALS | 0 % % %
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CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2012
CALL ORDER : 002 CONTRACT ID T201206602.01 COUNTIES : SUSSEX
LETTING DATE : 05/08/12 DISTRICT M9
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
| EASTERN HIGHWAY SPEC INC | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
| | |
0010 212001 20.000 cCY | 55.00000 1100.00] 75.00000 1500.00] 35.00000 700.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302007 20.000 cCY | 75.00000 1500.00] 75.00000 1500.00] 92.00000 1840.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401821 20.000 TON | 200.00000 4000.00] 150.00000 3000.00]| 187.00000 3740.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0040 406001 500.000 SYIN | 6.00000 3000.00]| 4.35000 2175.00]| 5.00000 2500.00
HOT-MIX PATCHING | |
0050 503001 900.000 sY | 200.00000 180000.00] 242.00000 217800.00]| 251.00000 225900.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0060 503002 100.000 sY | 200.00000 20000.00] 225.00000 22500.00] 230.00000 23000.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0070 503006 1200.000 EACH | 20.00000 24000.00] 25.00000 30000.00] 20.00000 24000.00
DOWEL BARS | | |
0080 503501 2500.000 LF | 7.00000 17500.00] 5.25000 13125.00] 4.80000 12000.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0090 503503 1500.000 SYIN | 5.65000 8475.00]| 5.65000 8475.00]| 5.65000 8475.00
PATCHING CONCRETE | |
0100 503517 300.000 SYIN | 150.00000 45000.00] 200.00000 60000.00| 139.00000 41700.00
P.C.C. PATCHING, PARTIAL DEPTH | | |
0110 503536 500.000 sSY | 10.00000 5000.00]| 4.00000 2000.00]| 3.00000 1500.00
P.C.C. PATCHING SURCHARGE, ZONE 13 | |
0120 503537 500.000 sY | 10.00000 5000.00]| 4.00000 2000.00]| 3.00000 1500.00
P.C.C. PATCHING SURCHARGE, ZONE 14 | |
0130 503545 75.000 SY | 100.00000 7500.00] 75.00000 5625.00]| 163.00000 12225.00
NIGHTTIME P.C.C. PATCHING SURCHARGE, | | |
SUSSEX COUNTY | |
0140 710001 2.000 EACH | 650.00000 1300.00] 1200.00000 2400.00]| 960.00000 1920.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0150 710002 2.000 EACH | 500.00000 1000.00] 1200.00000 2400.00]| 980.00000 1960.00
I I I

ADJUSTING AND REPAIRING EXISTING MANHOL
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CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2012
CALL ORDER : 002 CONTRACT ID : T201206602.01 COUNTIES : SUSSEX
LETTING DATE : 05/08/12 DISTRICT : M9
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|EASTERN HIGHWAY SPEC INC |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
0160 743003 50.000 EADY | 25.00000 1250.00] 5.00000 250.00] 72.50000 3625.00
ARROWPANELS, TYPE C | | |
0170 743010 100.000 EADY | 152.00000 15200.00] 10.00000 1000.00]| 170.00000 17000.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0180 743024 2050.000 EADY | 2.00000 4100.00] 5.00000 10250.00] 7.12000 14596.00
TEMPORARY WARNING SIGNS AND PLAQUES | |
0190 743052 1200.000 HOUR | 50.80000 60960.00| 50.80000 60960.00| 50.80000 60960.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0200 743064 50.000 HOUR | 73.66000 3683.00] 73.66000 3683.00] 73.66000 3683.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0210 746774 320.000 LF | 14.00000 4480.00] 10.50000 3360.00] 12.50000 4000.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0220 748015 45.000 SF | 30.00000 1350.00] 50.00000 2250.00]| 57.80000 2601.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0230 748019 200.000 LF | 6.00000 1200.00| 11.00000 2200.00] 6.30000 1260.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0240 748502 50.000 EACH | 50.00000 2500.00| 85.00000 4250.00] 67.24000 3362.00
RAISED/RECESSED PAVEMENT MARKER | |
0250 748506 1000.000 LF | 3.50000 3500.00] 2.25000 2250.00] 2.58000 2580.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0260 748519 500.000 LF | 6.00000 3000.00] 5.50000 2750.00] 5.15000 2575.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | |
0270 748536 500.000 LF | 6.00000 3000.00] 2.25000 1125.00] 5.15000 2575.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK 6" | |
0280 750000 2.000 EACH | 350.00000 700.00] 500.00000 1000.00]| 270.00000 540.00
ADJUST WATER VALVE BOXES | | |
0290 762001 350.000 LF | 3.00000 1050.00] 2.00000 700.00] 3.98000 1393.00
SAW CUTTING, HOT MIX | | |
0300 762002 3000.000 LF | 8.00000 24000.00] 5.00000 15000.00] 4.98000 14940.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0310 762003 600.000 LF | 8.00000 4800.00 | 5.00000 3000.00] 5.08000 3048.00
| |

SAW CUTTING, CONCRETE, VARIABLE DEP

TH
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CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2012
CALL ORDER  : 002 CONTRACT ID : T201206602.01 COUNTIES : SUSSEX
LETTING DATE : 05/08/12 DISTRICT
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|EASTERN HIGHWAY SPEC INC |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 763000 LUMP | 15000.00000 15000.00] 26000.00000 26000.00]| 55000.00000 55000.00
INITIAL EXPENSE | | |
0330 763556 3.000 EACH | 2400.00000 7200.00| 2000.00000 6000.00] 2300.00000 6900.00
ROAD LOCATION MOBILIZATION, ZONE 13 | | [
0340 763557 3.000 EACH | 2400.00000 7200.00| 2000.00000 6000.00] 2300.00000 6900.00
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | $ 488,548.00| $ 526,528.00] $ 570,498.00
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 488,548.00 $ 526,528.00] $ 570,498.00

DBE GOALS |




